PENN MANOR SCHOOL DISTRICT — **BID SUMMARY**

Penn Manor High School West Gym Renovations — Bid Opening Date - 3/17/2009

Crabtree Rohrbaugh & Associates No. 2158

			ALTERNATES																
			Resinous Flooring	Display Case	Main Court Backstops	Side Court Backstops	Wall Mounted Backstops	Folding Curtain	Batting Cages	Acoustic Ceiling	Weight Room Flooring	Display Case	Main Court Backstops	Side Court Backstops	Wall Mounted Backstops	Folding Curtain	Batting Cages	Acoustic Ceiling	Base Bid plus All Alternates
TRADE	**Contractor**	**APPARENT LOW BASE BID**	**GC-1**	**GC-2**	**GC-3**	**GC-4**	**GC-5**	**GC-6**	**GC-7**	**GC-8**	**GC-9**	**EC-2**	**EC-3**	**EC-4**	**EC-5**	**EC-6**	**EC-7**	**EC-8**	
General Construction	**East Coast Contracting**	$142,300.00	$4,300	$2,550	$14,000	$11,700	$9,100	$19,000	$13,000	$4,500	$33,000								**$253,450**
HVAC Construction	**Shannon A. Smith**	$16,000.00																	**$16,000**
Electrical Construction	**McCarty & Son**	$37,669.00										$896	$1,095	$1,697	$0	$564	$1,288	$1,515	**$44,724**
Totals		**$195,969.00**	$4,300	$2,550	$14,000	$11,700	$9,100	$19,000	$13,000	$4,500	$33,000	$896	$1,095	$1,697	$0	$564	$1,288	$1,515	**$314,174**